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11-SD-94/125-R16.7/R17.2;21.9/22.5
11-232924
STPL-6066(028)E

Addendum No. 2
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN
LA MESA ON ROUTE 94 FROM ROUTE 94/125 SEPARATION TO 0.2 km WEST OF CAMPO ROAD
OVERCROSSING AND ON ROUTE 125 FROM 0.3 km SOUTH TO 0.3 km NORTH OF THE PANORAMA DRIVE
UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 12, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the
Proposal and Contract.

Project Plan Sheet 52 is revised. A half-sized copy of the revised sheet is attached for substitution for the like-numbered
sheet.

Project Plan Sheet 85 is revised. A wall thickness dimension of 380 (Typ)" is added to Sections A-A and B-B.

In the Special Provisions, under the section, "STANDARD PLANS LIST," RSP A35A, "Portland Cement Concrete
Pavement (Undoweled Transverse Joints)," is replaced with RSP A35B, "Portland Cement Concrete Pavement (Doweled
Transverse Joints)."

In the Special Provisions, Section 10-1.06, "TEMPORARY CONCRETE WASHOQOUT," the first paragraph is revised as
follows:

"Temporary concrete washout facilities shall be furnished, operated and maintained in accordance with
these special provisions, as shown on the plans, and as directed by the Engineer."

In the Proposal and Contract, the Engineer’s Estimate Item 4 is revised.
To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch

Office of Office Engineer

Attachments



ENGINEER'S ESTIMATE

11-232924
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 074028 TEMPORARY FIBER ROLL M 340
2 074029 TEMPORARY SILT FENCE M 160
3 021515 TEMPORARY GRAVEL BAG EA 45
4 021516 TEMPORARY CONCRETE WASHOUT | EA 20
5 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
(S)
6 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
(S)
7 120151 TEMPORARY TRAFFIC STRIPE M 2930
(S) (TAPE)
8 120166 CHANNELIZER (SURFACE EA 14
(S) MOUNTED) (LEFT IN PLACE)
9 120300 TEMPORARY PAVEMENT MARKER | EA 890
(S)
10 128650 PORTABLE CHANGEABLE MESSAGE | EA 4
S) SIGN
11 129000 TEMPORARY RAILING (TYPE K) M 560
(S)
12 021517 TRAFFIC PLASTIC DRUM EA 12
(S)
13 150608 REMOVE CHAIN LINK FENCE M 290
14 150710 REMOVE TRAFFIC STRIPE M2 260
15 150742 REMOVE ROADSIDE SIGN EA 8
16 150857 REMOVE ASPHALT CONCRETE M3 6
SURFACING
17 151572 RECONSTRUCT METAL BEAM M 35
S) GUARD RAILING
18 152390 RELOCATE ROADSIDE SIGN EA 2
19 153210 REMOVE CONCRETE M3 5
20 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM | LUMP SUM
3
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